(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

()

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE patrticipation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(b)

(©)

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
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Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
guestions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’'s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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(f)

(9)

(h)

80029

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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DOWEL BAR INSERTER (BDE)

Effective: January 1, 2017
| Revised: January 1, 2018

Add the following to Article 420.03 of the Standard Specifications.
“(I) Mechanical Dowel Bar INSEIEr ...........cciiiiiiiiiiice e 1103.20”
Revise the first paragraph of Article 420.05(b)(1) of the Supplemental Specifications to read:
“Preformed or Drilled Holes. If applicable, the tie bars shall be installed after the
dowel bars have been tested with the MIT Scan-2 device according to

Article 420.05(c)(2)b.2. The tie bars shall be installed with a nonshrink grout or
chemical adhesive providing a minimum pull-out strength as follows.”

Revise Article 420.05(c) of the Standard Specifications to read:

“(c) Transverse Contraction Joints. Transverse contraction joints shall consist of planes of
weakness created by sawing grooves in the surface of the pavement and shall include
load transfer devices consisting of dowel bars. Transverse contraction joints shall be
according to the following.”

Revise Article 420.05(c)(2) of the Standard Specifications to read:

“(2) Dowel Bars. Dowel Bars shall be installed parallel to the centerline of the pavement
and parallel to the proposed pavement surface. Installation shall be according to one
of the following methods.

a. Dowel Bar Assemblies. The assembly shall act as a rigid unit with each
component securely held in position relative to the other members of the
assembly. The entire assembly shall be held securely in place by means of nails
which shall penetrate the stabilized subbase. At least ten nails shall be used for
each 10, 11, or 12 ft (3, 3.3, or 3.6 m) section of assembly.

Metal stakes shall be used instead of nails, with soil or granular subbase. The
stakes shall loop over or attach to the top parallel spacer bar of the assembly and
penetrate the subgrade or subbase at least 12 in. (300 mm).

At the location of each dowel bar assembly, the subgrade or subbase shall be
reshaped and re-tamped when necessary.

Prior to placing concrete, any deviation of the dowel bars from the correct
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in.
in 12 in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be
uniformly applied to all dowel bars.
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Care shall be exercised in depositing the concrete at the dowel bar assemblies
so the horizontal and vertical alignment will be retained.

Dowel Bar Insertion. The dowel bars may be placed in the pavement slab with a
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements
= 7.0in. (175 mm) in thickness. A light coating of oil shall be uniformly applied to
all dowel bars.

The DBI shall insert the dowel bars with vibration into the plastic concrete after
the concrete has been struck off and consolidated without deformation of the
slab. After the bars have been inserted, the concrete shall be refinished and no
voids shall exist around the dowel bars. The forward movement of the paver
shall not be interrupted by the inserting of the dowel bars.

The location of each row of dowel bars shall be marked in a manner to facilitate
where to insert the bars, and where to saw the transverse joint.

1. Placement Tolerances for Dowel Bars. The DBI shall place the dowel bars in
the concrete pavement within the following tolerances.

(a.)Longitudinal  Translation (Mislocation). Longitudinal translation
(mislocation) shall be defined as the position of the center of the dowel
bar along the longitudinal axis, in relation to the sawed joint.

The quality control tolerance for longitudinal translation shall not exceed
2.0in (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having two or more dowel bars with an embedment length less
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will
be considered unacceptable. The left and right wheelpaths shall be
determined by excluding the middle 2.5 ft (0.8 m) of the pavement lane,
and by excluding the outer 1.0 ft (0.3 m) measured from each pavement
lane edge. Any joint having an average dowel bar embedment length
less than 5.25in. (130 mm) will also be considered unacceptable.
Embedment length shall be defined as the length of dowel bar embedded
on the short side of the sawed joint. An unacceptable joint shall be
replaced with a minimum of 6 ft (1.8 m) of pavement centered over the
joint according to Section 442 for Class B patches.

(b.)Horizontal Translation (Mislocation). Horizontal translation (mislocation)
shall be defined as the difference in the actual dowel bar location parallel
to the longitudinal or edge joint from its theoretical position as shown on
the plans.
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The quality control tolerance for horizontal translation shall not exceed
2.0in. (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having a dowel bar with a translation greater than 4.0in.
(100 mm) will be considered unacceptable, but may remain in place
unless the Engineer determines the joint will not function. If the joint is
unable to remain in place, the joint shall be replaced with a minimum of
6 ft (1.8 m) of pavement centered over the joint according to Section 442
for Class B patches.

(c.) Vertical Translation (Mislocation). Vertical translation (mislocation) shall

be defined as the difference in the vertical position of the dowel bar
relative to the theoretical midpoint of the slab.

The quality control tolerance for vertical translation shall be as shown in
the following table. If these tolerances are exceeded, adjustments shall
be made to the paving operation.

Vertical Vertical
. Dowel Bar Translation | Translation
Pavement Thickness Di Tolerance Tolerance
iameter
Above Below
Midpoint Midpoint
27 in. to <8 in. 1.251n. 0.25in. 0.5in.
(2175 mm to <200 mm) (31 mm) (6 mm) (13 mm)
28 in. to <9in. 1.50 in. 0.25in. 0.5in.
(2200 mm to <225 mm) (38 mm) (6 mm) (13 mm)
29 in. to <10 in. 1.50 in. 0.75in. 0.75in.
(2225 mm to <250 mm) (38 mm) (19 mm) (19 mm)
210 in. 1.50 in. 0.75in. 1.0 in.
(2250 mm) (38 mm) (19 mm) (25 mm)

Any joint having a dowel bar with top concrete cover less than T/3, where
T is slab thickness, will be considered unacceptable. Any joint having 2
or more dowel bars with bottom concrete cover less than 2.0 in. (50 mm)
will also be considered unacceptable. An unacceptable joint shall be
replaced with a minimum of 6ft (1.8 m) of pavement according to
Section 442 for Class B patches.

(d.)Vertical Tilt or Horizontal Skew (Misalignment). Vertical tilt or horizontal

skew (misalignment) shall be defined as the difference in position of the
dowel bar ends with respect to each other. Vertical tilt is measured in the
vertical axis whereas horizontal skew is measured in the horizontal axis.
Misalignment shall be measured in terms of a joint score. The joint score
shall be defined as the degree of misalignment evaluated for a single
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transverse joint for each lane of pavement. The joint score shall be

determined as follows:
Joint Score = (1 + (

where:

Wi
X
n

number of dowels in a single joint

measurement interference

weighting factor (Table 1) for dowel i

2D w)

number of dowels excluded from the joint score calculation due to

Single Dowel Misalignment — The degree of misalignment applicable to

a single dowel bar, calculated as:

Single Dowel Misalignment = J (Horizontal Skew)? + (Vertical Tilt)?

Table 1. Weighting Factors in Joint Score Determination

Single Dowel Bar Misalignment (SDM) W, Weighting Factor
SDM < 0.6 in. (15 mm) 0
0.6 in. (15 mm) < SDM < 0.8 in. (20 mm) 2
0.8 in. (20 mm) < SDM <1 in. (25 mm) 4
1in. (25 mm) <SDM £ 1.5 in. (38 mm) 5
1.5in. (38 mm) < SDM 10

The quality control tolerance for vertical tilt or horizontal skew shall not
exceed 0.6in. (15 mm). If the tolerance is exceeded for either one,
adjustments shall be made to the paving operation.

Any joint having a dowel bar with a vertical tilt or horizontal skew greater
than 1.5 in. (38 mm) shall be cut. If more than one dowel bar is required
to be cut in the joint, the joint will be considered unacceptable and shall
be replaced with a minimum of 6 ft (1.8 m) of pavement centered over the
joint according to Section 442 for Class B patches.

Single dowel bar misalignment shall be controlled to provide the joint

scores shown in the following table.

Number of Dowel Bars in the Joint Maximum Joint Score
<5 4
25but<9 8
>9 12
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A joint score greater than the specified maximum will be considered
locked. Three consecutive joints with a score greater than the specified
maximum total score will all be considered unacceptable.

Three consecutive locked joints shall be corrected by selecting one joint
and cutting a dowel bar. Preference shall be given to cutting a dowel bar
within the middle 2.5ft (0.8 m) of the pavement lane to avoid the
wheelpaths. If none of the three locked joints will have a joint score less
than or equal to the specified maximum after selecting one dowel bar to
cut, one of the joints shall be replaced with a minimum of 6 ft (1.8 m) of
pavement centered over the joint according to Section 442 for Class B
patches.

(e.)For unacceptable work, the Contractor may propose alternative repairs
for consideration by the Engineer.

Testing of Dowel Bar Placement. The placement of the dowel bars shall be
tested within 24 hours of paving with a calibrated MIT Scan-2 device
according to “Use of Magnetic Tomography Technology to Evaluate Dowel
Placement” (Publication No. FHWA-IF-06-006) by the Federal Highway
Administration.

A trained operator shall perform the testing, and all testing shall be performed
in the presence of the Engineer. The device shall be calibrated to the type
and size dowel bar used in the work according to the manufacturer’s
instructions. Calibration documentation shall be provided to the Engineer
prior to construction. The device shall be recalibrated and/or validate
readings as required by the Engineer. The device may be utilized as a
process control and make necessary adjustments to ensure the dowel bars
are placed in the correct location.

(a.) Test Section. Prior to start of production paving, a test section consisting
of 30 transverse joints shall be constructed. The test section may be
performed on the actual pavement, but production paving shall not begin
until an acceptable test section has been constructed. The test section
will be considered acceptable when all of the following are met:

(1.) 90 percent of the dowel bars meet the quality control tolerance for
longitudinal, horizontal, or vertical translation (mislocation);

(2.) 90 percent of the dowel bars meet the quality control tolerance for
vertical tilt or horizontal skew deviation (misalignment); and

(3.) none of the joints are considered unacceptable prior to a corrective
measure for mislocation or misalignment.
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If the test section fails, another test section consisting of 30 joints shall be
constructed.

The test section requirement may be waived by the Engineer if the
Contractor has constructed an acceptable test section and successfully
used the DBI on a Department contract within the same calendar year.

(b.)Production Paving. After the test section is approved, production paving

may begin. The mislocation and misalignment of each dowel bar for the
first ten joints constructed, and every tenth joint thereafter, shall be
tested.

If two consecutive days of paving result in 5 percent or more of the joints
on each day being unacceptable prior to a corrective measure, production
paving shall be discontinued and a new test section shall be constructed.

If any joint is found to be unacceptable prior to a corrective measure,
testing of additional joints on each side of the unacceptable joint shall be
performed until acceptable joints are found.

(c.) Test Report. Test reports shall be provided to the Engineer within two

working days of completing each day’s testing. The test report shall
include the following.

(1.)Contract number, placement date, county-route-section, direction of
traffic, scan date, Contractor, and name of individual performing the
tests.

(2.)Provide the standard report generated from the on-board printer of the
imaging technology used for every dowel and joint measured.

(3.)For every dowel measured, provide the joint identification number,
lane number and station, dowel bar number or x-location, direction of
testing and reference joint location/edge location, longitudinal
translation, horizontal translation, vertical translation, vertical tilt, and
horizontal skew.

(4.)Identify each dowel bar with a maximum longitudinal, horizontal, or
vertical translation that has been exceeded. Identify each dowel bar
with a maximum vertical tilt or horizontal skew deviation that has been
exceeded.

(5.)Joint Score Details: Provide the joint identification number, lane
number, station, and calculated joint score for each joint.
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(6.)Locked Joint Identification: Identify each joint where the maximum
joint score is exceeded.

(d.)Exclusions. Exclude the following from dowel bar mislocation and
misalignment measurements.

(1.) Transverse construction joints (headers).

(2.)Dowel bars within 24 in. (610 mm) of metallic manholes, inlets,
metallic castings, or other nearby or underlying steel reinforced
objects.

(3.)The outside dowel bar when tie bars are installed with mechanical
equipment in fresh concrete. For tie bar installations involving
preformed or drilled holes, installation of the tie bar shall be performed
after testing with the MIT Scan-2 device.

(4.)Joints located directly under high voltage power lines.

(5.)Subject to the approval of the Engineer, any other contributors to
magnetic interference.

(e.)Deficiency Deduction. When the Contractor has cut 25 dowel bars to
correct unacceptable joints, the Contractor shall be liable and shall pay to
the Department a deficiency deduction of $500.00 for the cost of the bars.
Thereafter, an additional deficiency deduction of $20.00 for each
additional bar cut will be assessed.”

Add the following to Section 1103 of the Standard Specifications.

“1103.20 Mechanical Dowel Bar Inserter. The mechanical dowel bar inserter (DBI) shall
be self-contained and supported on the formless paver with the ability to move separately from
the paver. The DBI shall be equipped with insertion forks along with any other devices

necessary for finishing the concrete the full width of the pavement. The insertion forks shall
have the ability to vibrate at a minimum frequency of 3000 VPM.”

80378
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388
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| FUEL COST ADJUSTMENT (BDE)

Effective: April 1, 2009
| Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be
subject to fuel cost adjustment only when the category representing the added work was subject
to the fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not
be subject to fuel cost adjustment. Category descriptions and thresholds for application and the
fuel usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
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modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork ' 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/cuyd

E — Structures 8.00 gal/ $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters/ cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C - HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D - PCC Bases, Pavements and Shoulders 12.52 liters/ cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton/ sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sg m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cu m/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIlp - FPI)) x FUF x Q

53



Where: CA = Cost Adjustment, $

FPlp = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated

by:

Percent Difference = {(FPI_ - FPIp) + FPI } x 100
Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of

work are satisfied. The adjustments shall not apply during contract time subject to liquidated
damages for completion of the entire contract.

80229
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GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE)

Effective: November 1, 2012
Revised: November 1, 2017

Description. This work shall consist of grooving the pavement surface in preparation for the
application of recessed pavement markings.

Equipment. Equipment shall be according to the following.

(a) Preformed Plastic Pavement Marking Installations. The grooving equipment shall have
a free-floating saw blade cutting head equipped with gang-stacked diamond saw blades.
The diamond saw blades shall be of uniform wear and shall produce a smooth textured
surface. Any ridges in the groove shall have a maximum height of 15 mils (0.38 mm).

(b) Liquid and Thermoplastic Pavement Marking Installations. The grooving equipment
shall be equipped with either a free-floating saw blade cutting head or a free-floating
grinder cutting head configuration with diamond or carbide tipped cutters and shall
produce an irregular textured surface.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall supply the Engineer with a copy of the pavement marking
material manufacturer’'s recommendations for constructing a groove.

Pavement Grooving Methods. The grooves for recessed pavement markings shall be
constructed using the following methods.

(a) Wet Cutting Head Operation. When water is required or used to cool the cutting head,
the groove shall be flushed with high pressure water immediately following the cut to
avoid build up and hardening of slurry in the groove. The pavement surface shall be
allowed to dry for a minimum of 24 hours prior to the final cleaning of the groove and
application of the pavement marking material.

(b) Dry Cutting Head Operation. When used on HMA pavements, the groove shall be
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate,
debris, and dust generated during the cutting operation. When used on PCC
pavements, the groove shall be flushed with high pressure water or shot blasted to
remove any PCC particles that may have become destabilized during the grooving
process. If high pressure water is used, the pavement surface shall be allowed to dry for
a minimum of 24 hours prior to the final cleaning of the groove and application of the
pavement marking material.

Pavement Grooving. Grooving shall not cause ravels, aggregate fractures, spalling or
disturbance of the joints to the underlying surface of the pavement. Grooves shall be cut into
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